CONSOLIDATED INFORMATION TECHNOLOGY SERVICES
TASK ASSIGNMENT (TA)

TITLE: (D2) Fabrication Web Site

TA No: 250-Rev4

Task Area Monitor: Alternate Task Area Monitor:

NASA POC: Software Control Class: Low Control
Type of Task: Recurring Task

BACKGROUND

The Fabricaiton Website is designed to market Langley's Fabrication Capabilities and
Services throughout the Agency and into Industry.

OBJECTIVE

The objective of this task is to design, maintain, and quarterly update the Fabrication
Website in order to market our capabilities.

GENERAL IT SUPPORT SERVICES

Exceptions and Additional Requirements:

At the submittal and approval of the TA - Fabrication will supply web content and the website

is expected to go live 60 days after submittal of data.
Quarterly updates to the website to be completed within 5 Business days of submittal.

General IT Support Services Performance Metrics
Performance Standard: Product quality meets customer expectations.
Performance Metrics:

Exceeds: Product performance exceeds customer's documented requirements and

expectations. Product provides service to the customer beyond
anticipated use requirements. Customer provides written or verbal
communication indicating the same.

Meets:  The product performs as documented in the requirements and meets
customer needs. Customer is satisfied with product and uses in the
manner intended.

Fails: Product does not perform as documented in the requirements and
customer expectations are not met. Customer is not satisfied with



product and cannot use in the manner intended.

Performance Standard: Deliverables are made on schedule; and meet project requirements
and acceptance criteria.

Performance Metrics:

Exceeds: All deliveries are made on or ahead of schedule. The system or
application meets the TA requirements without exception. No anomalies
are found during testing.

Meets:  Any delays in delivery are minor and are made up within the overall
schedule. Only minor deficiencies are found that are readily correctable
within the development schedule.

Fails: A delivery is more than two weeks late or overall schedule has slipped by
more than one month. Deficiencies are found that will result in significant
delays to correct.

5. SYSTEM AND APPLICATION DEVELOPMENT SERVICES

Project Title: Fabrication Website
LaRC Software Manager:

Software Software Control Class: Low

Responsibilities of Contractor and LaRC personnel:The Contractor shall document
customer's requirements; provide inputs to the implementation schedule; design, develop,
document, and test website to meet the customer's requirements; and implement the
website according to schedule. The Contractor shall manage and maintain the
Implementation Schedule; monitor the progress of the development work; and work with
the customer and to ensure the product meets the customer's needs and functions as
expected.

Requirements:

The Contractor shall:

A. Document the requirements

B. Develop and implement the application to meet the requirements.
C. Provide interim demonstrations to the customer

D. Provide project status to the customer regularly

Rev-2 Requirements:
Format and upload additional content provided by the customer as a result of internal team
meetings.

Rev-3 Requirements:

Improve the consistency of the Web site through use of organizational based sections to
create a more logical breakdown of the existing information, pictures and other content to
yield a more practical and understandable user interface.

Acceptance Criteria:



10.

11.

12.

13.

14.

15.

Acceptance Criteria shall be developed and agreed upon during the requirements
development phase. The Acceptance Criteria shall be used during the System Acceptance
Testing phase to evaluate the application's readiness for production.

WORK-AREA SPECIFIC SERVICES

None required.

Exhibit A

None required.

SPECIAL SECURITY REQUIREMENTS

None required.

SOFTWARE ENGINEERING PROCESS REQUIREMENTS
None required.

JOINT REVIEW SCHEDULE

No regularly scheduled meetings. Meetings required upon request only as Fabrication
Marketing Team feels the need. Points of Contact for meetings and website -

PERIOD OF PERFORMANCE

This TA is effective from 03/16/07 to 04/27/10

TECHNICAL PERFORMANCE RATING

In evaluating Technical Performance, quality and timeliness shall be rated as follow:
Quality: 50%  Timeliness: 50%

RESPONSE REQUIREMENTS

The contractor shall design, maintain and quarterly update the Fabrication Website. The

NASA POC's will provide content and data to the contractor to perform this task. The target

completion date to have the website go live is May 31, 2007. The estimated cost provided by
contractor is

FUNDING INFORMATION
Funding last submitted on 09/03/2009.

MILESTONES



None required.

16. DELIVERABLES

INumber |Deliverable Item Deliverable Schedule

| 1 |Fully operational website  |December 31, 2008

17. FILE ATTACHMENTS

None.



